
ENVIRONMENTAL & REGULATORY SERVICES DIVISION 
BUREAU OF PECFA  

9316 North 107th Street 
Milwaukee, Wisconsin 53224-1121 

TTY: Contact Through Relay 
Jim Doyle, Governor 

Richard J. Leinenkugel, Secretary 

Wisconsin Department of Commerce, Bureau of PECFA 
Bid Document 

SECTION 1 - Scope of Work 

The Bureau of PECFA is seeking competitive bids to perform remedial services for a 
petroleum release from a regulated petroleum product storage tank system.  This bid is 
for a specified work scope.  The site upon which bids are being solicited is: 

Bid Round: 59 

Commerce #: 53048-9513-01-A 
BRRTS #: 03-14-001471 
Site Name: Cole's Amoco 
Site Address: 801 Milwaukee Street, Lomira, WI  53048 

Site Manager: Denise Nettesheim 
Address: 3911 Fish Hatchery Road 
City, State  Zip: Fitchburg, WI  53711-5367 
Phone: (608) 275-3209 
e-mail: Denise.Nettesheim@Wisconsin.Gov 

Bid Manager: Lee Delcore 
Address: 9316 North 107th Street 
City, State  Zip: Milwaukee, WI  53224-1121 
Phone: (414) 357-4701 
e-mail: Lee.Delcore@Wisconsin.Gov 

Bid-Start Date: February 16, 2009 

Questions must be received by (See Section 2 (B)): March 2, 2009, 4:00 PM 

Responses will be posted by (See Section 2 (B)): March 20, 2009 

Bid-End Date and Time: April 3, 2009, 4:00 PM 

The case file, including report(s) and other pertinent information upon which bids are 
being sought, are available for review at the Site Manager’s location listed above.  
Please contact the Site Manager for an appointment to review the file. 

Copies of report(s) and other pertinent information are available for purchase at the 
location listed below.  If pertinent information is not available, please contact the Site 
Manager. 

Xer-Lith Printing-Madison, 131 West Wilson Street, Madison, WI  53703 
Phone: (608) 257-8900  Fax: (608) 257-8900 



SECTION 2 – Site-Specific Bid Requirements 

General Comments 

The site is an active retail gasoline station.  In May 1992, three underground storage 
tanks located near the station building were removed from the site.  Soil vapor 
extraction, air-sparge and groundwater extraction systems operated at the site between 
November 1995 and September 1999. 

In November 2007, a spill occurred from a product line located between the west and 
northern-most dispenser islands.  Approximately 750 gallons of product were recovered. 

The site is underlain by fill, silty clay and silty sand to approximately 20 ft. below ground 
surface (bgs), where bedrock/hardpan is encountered.  The depth to bedrock varies 
throughout the site.  The water table is present between 6 and 10 ft. bgs and 
groundwater flow is to the southwest. 

The site is served by municipal sewer and water. 

Minimum Remedial Requirements 

Remedial Action - Excavation 
The excavation strategy is based on concepts outlined in a consultant’s 1998 
excavation proposal (report included with documents at copy shop and in DNR file).  
The goal is to create a preferential collection trench for free product and contaminated 
groundwater in the excavated area for subsequent groundwater pumping.  It is expected 
that the consultant who performs the work reviews the DNR case file prior to conducting 
site work. 

Contaminated source soil shall be remediated by means of soil excavation and off-site 
disposal.  The excavation shall focus on the area in the vicinity of borings GP-3 and GP-
4, located immediately west of the current retail gasoline station building (see attached 
map for the approximate excavation area location).  The approximate size of the 
excavation is 45 ft. long by 20 ft. wide by 18 ft. deep.  The excavation will extend below 
the water table which is at approximately 6-10 ft. bgs.  For purposes of bidding, 600 
tons of the most contaminated soil should be excavated and disposed of off-site.  The 
most contaminated soil (which may include pockets of free product) is likely present in 
the smear zone.  The use of field screening or other appropriate technology is required 
to segregate clean excavated soil from contaminated soil for disposal. 

The cost to fulfill all landfill requirements for waste characterization analysis prior to soil 
disposal must be included.  Be aware that Toxicity Characteristic Leaching Procedure 
(TCLP) documentation and sampling requirements vary depending on the landfill.  
Therefore, bidders must include a line-item cost for TCLP sample collection and 
analysis, to be used if required.  

The excavation shall extend to 18 ft. bgs.  The excavation sidewalls should be as steep 
as possible near the main building to allow the excavation to extend as deep as 
possible.  However, the consulting firm awarded the work is responsible for determining 
how steep the walls can be based on all applicable safety regulations and engineering 
practices, building integrity precautions, nearby utilities, soil type, etc.  There may be 
utilities, remediation system piping and/or UST system and piping that run through and 
near the excavation area.  The consulting firm awarded the work will have to determine 
the best approach to conducting excavation in the area.  



Install two sumps in the backfilled excavated area (see sump installation paragraph 
below).  The excavation shall be backfilled with clean (no fines), well-sorted washed 
gravel.  Crushed limestone, dolomite or any material containing clay or any other 
material that will adversely impact the performance of the sumps may not be used.  The 
gravel backfill shall be placed in the base of the excavation and then covered with any 
clean segregated site soils.  However, the consultant performing the work must ensure 
that the fine grained soils do not clog sumps in the groundwater/product collection 
trench.  Therefore, it is suggested to install a minimum one foot thick layer of well sorted 
clean (no fines) sand over the gravel layer and beneath the clean site fine grained soils, 
or consider a fabric layer.  The consultant performing the work must determine the most 
suitable approach that will ensure that significant volumes of groundwater can be 
pumped from sumps.  A concrete or asphalt surface barrier must be installed over the 
entire excavation area after backfilling activities are complete to provide a surface seal. 

Confirmation base and sidewall soil samples must be collected in accordance with DNR 
guidelines.  Six sidewall samples must be collected in the upper smear zone interval 
and two samples collected near the base of the excavation.  Soil samples must be 
analyzed for PVOCs and naphthalene. 

Groundwater Pumping to Facilitate Excavation 
Depending on the groundwater elevations prior to excavation, it may be necessary to 
pump groundwater from the excavation area in order to achieve the desired depth (18 ft. 
bgs).  For purposes of bidding, assume 2,000 gallons of groundwater to be pumped and 
properly disposed of during the excavation.   

SVE Wells in the Excavation Area 
Properly abandon/remove any soil vapor extraction wells, if encountered in excavation 
area.  Do not abandon groundwater extraction well GWX-3 or compromise the integrity 
of GWX-3 during excavation activities.   

Sump Installation 
Two six-inch diameter sumps (Sumps “A & B”) shall be installed in the excavation area 
and screened only through gravel backfill layer.  Space the locations of the sumps 
appropriately.  It is suggested to install each sump within 10 ft. or so from the north and 
south ends of the excavation.  The consulting firm conducting the work shall determine 
the most appropriate method to install the sumps to ensure maximum groundwater 
extraction from the gravel backfill layer.  The thickness of the gravel backfill should be 
such that there is at least one foot above the top of the screened interval.  The sumps 
shall be installed with seals between the ground surface and gravel layer or sand layer 
(if used) in compliance with all applicable standards and regulations.  Also, the sumps 
must be constructed in such a manner that they can be abandoned in the future.  
Prepare well construction logs and development forms for the new sumps.  

Post-Excavation Sump Pumping 
Conduct groundwater pumping from five sumps:  A, B, 1, 2, and 3.  Note that sumps 1-3 
are located in the current active UST basin (see November 6, 2008 spill report) and 
pumping of these sumps is to address contamination from the 750 gallon spill in 
November 2007.  It is expected that a minimum of 5,000 gallons will be extracted from 
sumps 1, 2 & 3 per pumping event and a minimum of 5,000 gallons extracted from 
sumps A & B per pumping event.  Use of a high capacity vacuum truck is 
recommended.  Whatever method is used for pumping, documentation of gallons 
pumped per event is required.  Sumps shall be sampled (purged according to accepted 
sampling protocol) prior to pumping or sampled on alternate months that extraction 



events take place.  Sumps must be monitored for the presence of free product prior to 
pumping.  If present, measure the thickness of the product in the sumps with a 
product/water interface probe and report (tabulate) groundwater and product elevations 
and thickness of product measured.  Properly dispose of all contaminated 
product/water. 

Groundwater pumping events must be conducted on a bi-monthly schedule (every two 
months).  If routine groundwater sampling (see Groundwater Sampling paragraph 
below) is being conducted within the same 30 day timeframe as sump pumping, all 
groundwater monitoring wells, groundwater extraction wells and sumps must be 
sampled prior to any sump pumping. 

Bidders should bid on costs for six pumping events.  It is expected that each pumping 
event could last 1 to 2 days in order to extract a minimum of 10,000 gallons from the 
site sumps. 

Costs for pumping from sumps 1, 2 & 3 are not eligible for PECFA reimbursement.  See 
PECFA eligibility paragraph below. 

Monitoring Well Installation 
Install a new monitoring well (MW-16) approximately 100 ft. southwest of monitoring 
well MW-9 (see attached map for approximate location.)  Prepare and complete a 
boring log, well construction diagram and well development form for the newly 
constructed well.  Installation and development of the wells must comply with ch. NR 
141, Wis. Adm. Code.  Soils must be characterized and field screened for volatile 
contamination throughout the entire length of the boring.  Hollow stem auger drilling was 
used to install existing wells at the site.  Survey the new monitoring well according to the 
requirements in ch. NR 141, Wis. Adm. Code.  Prepare revised site maps to show 
accurate well locations.  

Basement/Sump Monitoring 
On a quarterly basis, sample the sump of the residence at 735 Milwaukee Street 
(adjacent to site to the south) and document if any petroleum odors are present in the 
basement.  Also, interview the owner(s) and document if odors, sheens, etc. are noticed 
between sampling events.  

Groundwater Monitoring 
Conduct two years of post-excavation groundwater sampling and analysis according to 
the following schedule.  Analyze groundwater for petroleum volatile organic compounds 
(PVOCs) and naphthalene in all wells.  Natural attenuation (NA) parameters must be 
sampled for in all monitoring wells (not sumps) in one round.  At minimum, NA 
parameters must include dissolved oxygen, ferrous iron, nitrate, and sulfate. 

 

Wells Quarterly Semi-Annually Annually 

MW-2, MW-3, MW-9, MW-14, 
GWX-1, GWX-3, basement sump 
735, Sumps A, B, 1, 2, 3 

X   

MW-7, MW-16, GWX-2, GWX-4  X  

MW-4, MW-13, MW-15   X 

 



Tabulate all historical and current groundwater sampling data into one table. 

Groundwater elevations must be measured in all monitoring wells, referenced to mean 
sea level, reported in tabular form, groundwater flow diagrams prepared and horizontal 
gradients calculated for each sampling round.  

Inspect all monitoring wells and sumps during each round of sampling for the presence 
of free product.  If present, measure the thickness of the product in the wells with a 
product/groundwater interface probe and report (tabulate) groundwater and product 
elevations and thickness of product measured.  Complete these inspection and product 
measurement activities prior to well purging and sampling.  

If free product is present in any of the monitoring wells or sumps, reasonable efforts and 
care shall be employed to obtain a representative groundwater sample that contains no 
free product.   

The submitted bid for this scope of work must include the analytical and sampling costs 
for all wells listed above for all rounds, regardless of whether or not free product may be 
present in one or more monitoring wells.   

Waste Disposal 
The bid shall include costs for proper disposal of all investigative/remediation wastes.  
All wastes must be disposed of by the time the final report is submitted.  

Reporting 
Upon completion of the excavation, a detailed remedial construction report documenting 
the excavation activities, monitoring well and sump installation, and analytical results 
shall be prepared and submitted to the DNR (and send a copy to Commerce).  Include a 
cross-sectional diagram showing the as-built construction of sumps and excavation 
area. 

With a month after receipt of the analytical results from the second quarterly monitoring 
event, submit a brief report to DNR and Commerce documenting all work activities 
completed in accordance with this bid. 

An updated site map must be prepared which includes the locations of the new sumps 
and wells.  The map must accurately depict the property boundaries of all parcels in the 
vicinity of the site to include the properties to the south and west of 735 Milwaukee 
Street where former monitoring wells MW-10 and MW-11 and new well MW-16 are 
located, and the property adjacent to MW-9 (see requirements for maps below). 

After one year of post-excavation groundwater sampling, submit a brief report to DNR 
and Commerce that documents all site work activities completed in accordance with this 
bid to date. 

Completion of Scope of Work / Closure Submittal 
While this bid is not a bid to closure, there is a possibility of attaining closure at the 
conclusion of the scope of work (SOW) conducted under this bid.  Upon completion of 
the SOW discussed above, evaluate site conditions and all historical soil and 
groundwater analytical data, and evaluate the potential for closure consistent with the 
requirements of ch. NR 726, Wis. Adm. Code.  Bid responses will include a separate 
cost to prepare and submit a complete closure report and GIS Registry packet (and all 
other closure related costs), for closure consideration by the DNR (copy to Commerce), 
if closure can be realized.  The closure report must include a summary of all historical 
data, inclusive of the data results and documentation of the work activities completed in 
accordance with this bid.  All maps submitted with the closure request must be 



computer generated, with accurate scales, relational dimensions, site features, property 
boundaries, etc., as is required by all applicable codes and requirements for listing on 
the GIS registry.  A review of historical file documents by the winning bidder will likely be 
required in order to prepare a comprehensive closure request.  If closure is not realized, 
then the cost cap established by this bid will be modified less the amount of the closure-
related costs. 

If a closure request is not appropriate upon completion of the work scope discussed 
above, then a final report of data results and documentation of the work activities 
completed in accordance with this bid shall be submitted to the DNR and Commerce.  
Bid responses shall include a separate cost to prepare a non-closure final report.  All 
maps submitted with the non-closure report must be computer generated, with accurate 
scales, relational dimensions, site features, property boundaries, etc., as is required by 
all applicable codes and requirements for listing on the GIS registry.  The cost for line 
item #7 in the Bid Response Table will be subtracted from the bid cap, if appropriate. 

PECFA Eligibility Issues 
In November 2007, a spill occurred from a product line located between the west and 
northern most dispenser islands.  Approximately 750 gallons of product were recovered.  
Costs for pumping 5,000 gallons per event, for a total of 6 events, from sumps 1, 2 & 3 
is not eligible for PECFA reimbursement.   

SECTION 3 - Reporting Timeframes 

Within 60 days of the Commerce notification of the maximum reimbursement amount, 
the responsible party (RP) must execute a written contract with one of the firms that 
submitted a bid.  Failure to execute the written contract within this time will result in 
ineligibility of interest expenses incurred from the date of the reimbursement cap letter 
until a contract is executed and work commences at the site. Work must commence 
within 45 days of signing a contract.  There are specific reporting requirements in Comm 
47.70 to monitor the progress of activities at each bid site and there may be additional 
reporting requirements outlined above.  The consulting firm that is contracted to 
complete the scope of work is required to report the progress of this site to Commerce 
electronically on the web site at each of the following points: 

1. Within fourteen days of executing or terminating a contract with the RP.  

2. Three months after entering into the contract with the RP. 

3. Twelve months after beginning the work in the successful bid, unless the project is 
completed before that time (point 6 applies). 

4. Twelve months after submitting the previous report (point 3), unless the project is 
completed before that time (point 6 applies). 

5. No later than 10 days after encountering a change in circumstances (the list of 
circumstances is in Comm 47.70 (3)). 

6. No later than 30 days after completing the work.  

7. As directed by Commerce. 

If Commerce determines that the consulting firm is failing to make adequate progress to 
complete the scope of work, Commerce will notify the RP and may reduce the 
reimbursement to accurately reflect the work completed. 



Claim Submittal 

A claim must be submitted to Commerce within 120 days of submitting the report 
described in Reporting Timeframe, point #6.  If a claim is not submitted by the deadline 
described above, interest costs from the date the report (point #6) is submitted to the 
date the claim is received will not be reimbursed to the claimant.  The claim preparation 
cost must be included in the Total Bid Amount and is considered within the 
reimbursement cap. 

Questions and Answers 

Questions, answers and interpretations will be considered an amendment of this 
solicitation.  All questions must be submitted in writing (fax and electronic mail 
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.  
All answers and interpretations shall be in writing from the Bid Manager.  Neither the 
PECFA program nor Commerce shall be legally bound by any amendments or 
interpretations that are not in writing.  Bidders are not to contact other personnel located 
within the Department of Commerce/Bureau of PECFA concerning the site or the bid 
solicitation between the Bid Announcement Date and Bid End Date.  No further 
questions will be addressed after the deadline for submitting questions identified in 
Section 1. 

SECTION 4 - Conditions of Bid 

The successful bidder will be the entity that complies with all provisions of the bid and 
provides the lowest total cost, excluding interest, for the site-specific bid requirements 
described in Section 2.  In preparing the bid, the bidder must assume compliance with 
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700 
Wis. Admin. Codes.   

The bid Commerce selects to determine the least costly method of remedial action will 
be the least costly qualified bid.  Commerce will rank the bids solely on the basis of 
cost.  Evaluation of bids will continue until the least costly qualified bid is identified.  
Submittals from an individual or firm during their period of disqualification from bidding, 
submittals received late and for submittals without a certified commitment (performance 
assurance and/or signature) will not be considered as bids.  Commerce may disqualify a 
bid for the following reasons: 

• Requirements of the bid specifications have not been met. 

• The remedial strategy is not appropriate to the geologic setting. 

• A Total Bid Amount is insufficient to fund the activities described in the bid 
specifications. 

Commerce reserves the right to reject any and all bids. 

Any proposed technology or methods used in the remediation must be allowed for use 
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural 
Resources or Commerce). 

The bidder Commerce intends to select may be required to provide input to and attend 
a meeting with the PECFA program and the claimant to explain the bid and remedial 
approach. 

If a bid is disqualified, Commerce will provide written notification to any individual or firm 
that submitted a disqualified bid.  The notification shall specify the reasons for the 



disqualification, and inform the individual or firm of their right to protest or appeal the 
decision.  If a bid is more costly than the bid Commerce intends to select, the bid will not 
be reviewed.   

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not 
reviewed.  The Notice of Intent will be sent to the RP and will be posted on PECFA’s 
Internet Web site. 

SECTION 5 - Instructions to Bidders 

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate 
any aspects of the bid with the RP, other potential bidders or program staff without prior 
approval of the Bid Manager identified in Section 1.  Infractions will result in rejection of 
the violator's bid and may result in a formal complaint being filed with the Department of 
Regulation and Licensing. 

If access to the site is necessary for the preparation of a bid, access shall be arranged 
through the Bid Manager.  If the Bid Manager is not able to arrange site access, this will 
not delay the bid process nor negate the comparison and selection from among the bids 
submitted.  All costs associated with a site visit or preparation of a bid will be the 
bidder's responsibility. 

The Bidding Process must conform to the following: 

1. The Bid Response shall address all the site-specific bid requirements identified in 
Section 2. 

2. The total bid amount to accomplish the stated goal must include all fees, reporting 
costs, pre- and post-closure costs and costs for establishing restrictions or 
institutional controls, when applicable (interest costs are excluded). 

3. The submittal must include a copy of the Bid Response document signed by a 
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist 
licensed by the State of Wisconsin.  The appropriate registration number of the 
professional license must be included.  Registration requirements are listed in 
Comm 5. 

4. Bids cannot be faxed or sent electronically (email) to the program.  Documents 
received by fax or email will not be considered. 

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the 
bid end date.  

6. The consulting firm’s name must be included and all pages of the Bid Response. 

7. All costs must be printed (ink, typewritten or computer).  Errors must be crossed 
out, corrections entered and initialed by the person signing the bid.  Correction fluid 
is not allowed.  No bid shall be altered or amended after the time specified for the 
bid end date. 

8. Each bidder shall fully acquaint themselves with conditions relating to the scope 
and restrictions attending to the execution of the work under the conditions of this 
bid.  The failure of a bidder to acquaint themselves with existing documented 
conditions shall in no way relieve any obligation with respect to this bid. 

9. All amendments to and interpretations of this bid shall be in writing from the Bid 
Manager.  Neither Commerce nor the program shall be legally bound by any 
amendment or interpretation that is not in writing. 



10. This bid is intended to promote competition.  If the language, specifications, terms 
and conditions, or any combination thereof restricts or limits the requirements in 
this bid to a single source, it shall be the responsibility of the interested bidders to 
notify the program in writing so as to be received five days prior to the opening 
date.  The bid may or may not be changed; however a review of such notification 
will be made prior to award. 

SECTION 6 - Bidder Disqualification 

Commerce may disqualify from public bidding any individual or firm that has committed 
any of the following (Comm 47.67 (1) (a)): 

1. Failed to complete the scope of work within the reimbursement cost cap 
established through public bidding. 

2. Failed to complete the scope of work in a bid in a timely manner. 

3. Failed to follow DNR rules on the bid project. 

4. Received one or more notices from Commerce under s. Comm 47.62 (2) that 
assess the financial management of an investigation as unacceptable. 

5. In any prior occurrence that has been publicly bid, failed to do either of the 
following: 

a. Pay subcontractors after receiving payment for them. 

b. Obtain lien waivers on or before the date of the final payment by the RP or the 
PECFA program, from all subcontractors paid under subd. 5. a. 

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1). 

7. Failed to commence work within 45 days after executing a contract, as required in 
s. Comm 47.69 (3). 

Commerce may disqualify any individual or firm from performing further work on a 
project if the individual or firm has not completed any of the six reporting points required 
in Comm 47.70 and outlined in Section 2 of this bid document.  Commerce will review 
and address the issue as stated in Comm 47.70 (4). 



BID RESPONSE – BID ROUND 59 

(1st Page) 

Department of Commerce PECFA Program 

Site Name: Cole's Amoco 

Commerce #: 53048-9513-01-A 

BRRTS #: 03-14-001471 

Cathy Voges 
Public Bid Response 
Department of Commerce PECFA Bureau 

Submit Bid Response To: 

201 West Washington Avenue, Madison WI  53703-
2760 or PO Box 8044, Madison WI  53708-8044 

Consulting Firm Name:  

Complete Mailing  

Address:  

  

Telephone: ( ) - 

Fax Number: ( ) - 

E-mail Address:  

 
Bidder (check one that applies): 

 Professional Engineer License #  
 Professional Geologist License #  
 Hydrologist License #  
 Soil Scientist License #  

 

o 
 

Use this box to certify (by marking with a check or X) a commitment to 
complete the work described in the bid specifications in its entirety for the 
Total Bid Amount proposed below.  Failure to provide this performance 
assurance will disqualify this bid response.  Providing unsolicited 
qualifications and/or contingency statements in your bid submittal will 
disqualify the bid response. 

Total Bid Amount: $   

Print Name: 
  

Title: 
  

 
I certify that I have the authority to commit my organization or firm to the 
performance of the bid I have submitted. 

Signature:  

 
Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)]. 



BID RESPONSE – BID ROUND 59 

(2nd Page) 

Department of Commerce PECFA Program 

 
Site Name: Cole's Amoco 

Commerce #: 53048-9513-01-A 

BRRTS #: 03-14-001471 

Consulting Firm Name:  
 
A bid will be considered non-compliant if the bid response does not include a 
separate tabulation of costs for each activity. 

1 
Soil excavation activities [(excavation, disposal, 
backfill, associated sampling, dewatering (first 2,000 
gallons) and sump installation)] 

$ 
 

2 Monitoring Well Installation   

3 Excavation Report   

4 Cost for each pumping event (5,000 gallons eligible) $  

4a Total for 6 events $  

5 
Groundwater and residence sump sampling, 
including waste disposal (First Year, including 
natural attenuation and 2 reports) 

$ 
 

6 
Groundwater and residence sump sampling, 
including waste disposal (Second Year) 

$ 
 

7 
Closure Report and GIS Packet Preparation (all 
properties affected) 

$ 
 

8 Non-closure final report preparation (if applicable) $  

9 PECFA Claim Preparation $  

10 Total Bid Amount $  

CONTINGENCY COSTS  
(Will be Approved and Added to the Bid Cap as Needed – Must notify DNR and 
Commerce Prior to Incurring) 

● 
 

Collection and Analysis of TCLP Soil Samples for 
Landfill Disposal 

$ 
 

● 
Price per additional gallon for dewatering (to be 
used if more than 2,000 gallons necessary during 
excavation) 

$ 
 

● 
Soil disposal cost per ton, above 600 (to include 
commodity cost for removal, disposal, and backfill) 

$ 
 

INELIGIBLE COSTS 
(For documenting cost separation is understood) 

● 
Cost for each pumping event (5,000 gallons 
ineligible) from sumps 1, 2, and 3 

$ 
 

● Total for 6 events $  

 


